

SOFTWARE DEVELOPMENT AND JOINT OWNERSHIP AGREEMENT

Between **ABDULLAH SAEED** (the "**Operator**") and **MOHANAD YILMAZ** and **SAEED ISMAIL**, acting together as one party (the "**Developers**"). This agreement takes effect on the date the last of us signs it.

What this is: the Developers are building a multi-tenant transportation management system for trucking companies, described in Schedule A (the "**Software**"). It will be sold as a SaaS product, not built for any one company. The Operator will run and commercialise it. This document sets out what each of us owns, what each of us does, and how the money works.

1. OWNERSHIP

1.1 Joint ownership: the Software is jointly owned: **70% by the Operator, 30% by the Developers**. This covers the code, the design, the brand and any name later given to it, and every later version, update or rebuild of it. The split changes only if all three of us agree in writing.

1.2 Protecting the 30%: it stays 30% whatever happens — a new partner, a restructuring, or moving the Software into a company. What each side does with its own share is its own business, subject to 1.3.

1.3 Selling: neither side sells, transfers or exclusively licenses the Software, or a company whose main asset is the Software, without the other's written agreement.

2. BUILDING AND DELIVERING

2.1 Delivery: the Developers will build, test and deliver the Software described in Schedule A to a professional standard. The project fee is paid monthly until the project ends and is delivered. If something outside their control causes a delay, development pauses for that time.

2.2 Training: the Developers will train the first 5 customers, by live call, recorded video, written guides, or a mix. After that, training is on a best-efforts basis or quoted separately.

2.3 New work: anything beyond Schedule A is new work, and is agreed before it starts.

3. THE DEVELOPMENT FEE

3.1 The fee: the Operator pays the Developers **USD 400 per month** until the project ends and is delivered. This is separate from the 30% profit share.

3.2 Testing: when the Software is ready, the Developers hand it over and the Operator has 7 days to test it. If he reports a specific, material problem in writing within that time, the Developers fix it and hand it back, and a further 3 days to test runs from then. Each round works the same way.

3.3 Acceptance: the Software is accepted when the Operator confirms it in writing, a testing period ends with no material problem reported, or the Software goes live with outside customers. Using it inside the Operator's own business during testing is testing.

3.4 Material problems: a material problem means something in Schedule A not working as intended. A change of mind or a new feature is not a material problem.

4. MONEY

4.1 The split: profit is shared **70% to the Operator, 30% to the Developers**. That share is each side's entire return from the Software, and nobody draws a salary or management fee from it unless all three of us agree otherwise.

4.2 Paid work: any of us may be paid the normal market rate for specific work actually done, if all three of us agree beforehand. That is a cost of the Software, not a salary.

4.3 What profit means: profit is what is left after the Software's own running costs for the period are paid — hosting, payment fees, domains, third-party services, refunds, tools, marketing, accounting, maintenance under 5.2, and work approved under 4.2. Costs must be real, receipted, and for the Software only. Anything else needs all three of us to agree first.

4.4 When it is paid: the Developers' share is paid quarterly, within 45 days of the quarter end. Money from a sale is paid within 15 days of it being received. If a quarter is negative, nothing is due for it and the shortfall carries into the

next four quarters only.

4.5 How it is paid: everything is paid in USD as the Developers direct in writing. How they divide it between them is their own business. Each side pays its own bank fees and taxes.

5. REPORTING, ACCESS AND SUPPORT

5.1 Access and reporting: all three of us keep read access at all times to the payment dashboard and admin reporting. That access is not removed, restricted or switched off while this agreement runs. A monthly report on the Software — revenue, costs taken out, profit, active customers and subscriptions — is shared with all three of us.

5.2 Support: for 6 months after acceptance, the Developers support the Software and fix anything in Schedule A not working as described, free. After those 6 months, support is a separate arrangement, and anyone hired to do it is paid out of the Software's revenue as a cost under 4.3. Either way, the 30% is unchanged.

6. WORKING ALONGSIDE EACH OTHER

6.1 Not competing: while we are working together and for 1 month after that ends, the Developers will not build or sell a competing transportation management product to customers in the United States, and the Operator will not build, commission or run any competing product. Otherwise each of us is free to take on any other work or project, with nothing owed to the other.

7. GENERAL

7.1 Term: this agreement runs indefinitely from the date it takes effect.

7.2 Signing and changes: this agreement can be signed electronically and in separate copies. It is written in English, and changes to it are agreed in writing by all three of us.

SCHEDULE A — THE SOFTWARE

A multi-tenant, web-based Transportation Management System sold as SaaS to trucking and freight companies, incorporating **TMS**, **Form 2290** tax e-filing module, and **ELD** (Electronic Logging Device) management/tracking. React/TypeScript frontend, Python/FastAPI backend, JWT authentication with role-based access control.

Modules:

- **TMS Core:** multi-tenancy with each company's data isolated; access control with editable roles, scoped permissions and audit log; dashboard; six-stage dispatch board with drag-and-drop, inline status editing and file upload; loads with multi-stop, rates, accessorials and mileage; drivers with pay type, CDL endorsements and document expiry tracking; fleet with truck-trailer linking; customers with payment terms and factoring; billing and invoicing; profitability reports; settings with company profile and compliance document tracking.
- **Form 2290 Module:** Heavy Highway Vehicle Use Tax filing module, vehicle weight category calculations, VIN management, tax form Schedule 1 generation & e-filing workflow.
- **ELD (Electronic Logging Device) Module:** Driver Hours of Service (HOS) tracking, duty status logs (Off Duty, Sleeper Berth, Driving, On Duty), log editing and certification, violation alerts, and telematics integration interface.

Delivery also includes: finishing those modules to a commercially usable standard; a consistent interface in light and dark themes; connecting frontend to backend with live data; the production database; deployment with build pipeline and domain; security hardening suitable for a commercial SaaS product; user documentation; and the training in 2.2. Normal polish within the above is part of the work, not new work under 2.3.

Not included, unless agreed under 2.3: native mobile apps; integrations with load boards, accounting or factoring systems outside Schedule A; EDI; more than one payment provider; SOC 2 or ISO 27001 certification; data migration; first-line customer support; and brand work beyond the in-app interface.

SIGNED

Each of us signs in the box next to our name — by typing our full name, by drawing or uploading a signature, or by signing through an electronic signature service — and writes the day in the date box. Any of these counts as a signature and has the same effect as ink. Once all three have signed, one fully signed copy is sent to everyone.

Party	Name	Signature	Date (Y/M/D)
The Operator	ABDULLAH SAEED		2026 / 8 / ____
The Developers	MOHANAD YILMAZ		2026 / 8 / 10
	SAEED ISMAIL		2026 / 8 / 10